
 

 

 

  STATE OF NORTH CAROLINA 

  DEPARTMENT OF TRANSPORTATION 

ROY COOPER  JAMES H. TROGDON, III 
GOVERNOR   SECRETARY 
 

Mailing Address: 

NC DEPARTMENT OF TRANSPORTATION 

CONTRACT STANDARDS  

AND DEVELOPMENT  
1591 MAIL SERVICE CENTER 
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Fax: (919) 250-4119 

Customer Service:  1-877-368-4968 

 

Website: www.ncdot.gov 

Location: 

1020 BIRCH RIDGE DRIVE 

RALEIGH, NC 27610 

 

 

July 11, 2017 

 

Addendum No. 1 

 

Contract No.:   C204050 

WBS No.:  17BP.6.R.108 

County: Harnett 

Project Description: Three (3) Express Design-Build Bridge Replacements in 

 Division 6 Set C 

 

RE:  Addendum No. 1 to Final RFP 

 

July 18, 2017 Letting 

 

To Whom It May Concern: 

 

Reference is made to the Final Request for Proposals dated June 29, 2017. We have since 

incorporated changes, and Addendum No. 1 to the Final RFP has been posted to the web address 

as follows: 

 

https://connect.ncdot.gov/letting/Pages/Design-Build-Letting-Details.aspx?let_id=Express-DB-

Yr7-Div06C 

 

Please note that all revisions have been highlighted in gray and are as follows:  

 

The Cover Sheet has been revised.  Please void the Cover Sheet and replace it with the revised 

Cover Sheet.   

 

Page No. 3 of the Project Special Provisions has been revised. Please void Page No. 3 in your 

proposal and replace it with the revised Page No. 3. 

 

Page No. 49 of the Structures Scope of Work has been revised. Please void Page No. 49 in your 

proposal and replace it with the revised Page No. 49. 

 

Page Nos. 74 and 75 of the Utilities Coordination Scope of Work has been revised. Please void 

Page Nos. 74 and 75 in your proposal and replace it with the revised Page Nos. 74 and 75. 

 

The Itemized Proposal Sheet has been revised.  Please void the Itemized Proposal Sheet and 

replace it with the revised Itemized Proposal Sheet. 

 

 

 

 

http://www.ncdot.gov/
https://connect.ncdot.gov/letting/Pages/Design-Build-Letting-Details.aspx?let_id=Express-DB-Yr7-Div06C
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If you have any questions or need additional information, I can be reached by telephone at (919)  

707-6900. 

  

 

 

 

Sincerely, 

 

 

 

R. E. Davenport, Jr., PE 

State Contract Officer 

 

RED:jjl 

 

cc: Mr. Greg Burns, PE Ms. Virginia Mabry 

 Mr. Mike Holder, PE Ms. Teresa Bruton, PE 

 File Ms. Christy Huff, PE 

 



 

-- STATE OF NORTH CAROLINA-- 

DEPARTMENT OF TRANSPORTATION 
RALEIGH, N.C. 

 

FINAL REQUEST FOR PROPOSALS 

 

DESIGN-BUILD PROJECT 

 

Project 17BP.6.R.108 
 

 

June 29, 2017 

Includes Addendum No. 1 Dated July 11, 2017 

 

 

VOID FOR BIDDING 

 
 
 

DATE AND TIME OF PRICE PROPOSAL OPENING:     July 18, 2017  AT 2:00 PM 
 

CONTRACT ID: C204050 
 

WBS ELEMENT NO.: 17BP.6.R.108 
  
COUNTIES:   Harnett County 
 

ROUTE NO.  Various 

 

MILES:  0.281 miles 
 

LOCATION:  Replacement of Three Bridges in Harnett County 
 

TYPE OF WORK:  DESIGN-BUILD AS SPECIFIED IN THE SCOPE OF WORK 

CONTAINED IN THE REQUEST FOR PROPOSALS 

NOTICE: 
 

ALL PROPOSERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED 

IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE PROPOSER TO BE LICENSED BY THE N.C. 
LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT 

FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.  PROPOSERS SHALL ALSO COMPLY WITH ALL OTHER 

APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND REFRIGERATION 
CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA.  NOT WITHSTANDING THESE 

LIMITATIONS ON BIDDING, THE PROPOSER WHO IS AWARDED ANY PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL 

STATUTES OF NORTH CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING, REGARDLESS OF FUNDING 
SOURCES. 

 
___________ 

                              5% BID BOND OR BID DEPOSIT REQUIRED 

___________ 



Addendum No. 1, July 11, 2017 

C204050 (17BP.6.R.108) Project Special Provisions  Harnett County 

 

Payment will be made under: 

 

Pay Item         Pay Unit 

Interior Bent Caps Structure ______      Each 

End Bents (Each): End Bents will be measured and paid for by each. Work will include all 

material, labor, and equipment to construct each end bent, including the necessary bearing 

devices, anchors bolts or other such connection, and wing walls.  

Payment will be made under: 

 

Pay Item         Pay Unit 

End Bents Structure ______       Each 

Design and Construction of Bridges (LS):  Design and Construction of Bridges will be paid 

for as lump sum.  No measurement will be made.  Work will include all material, labor and 

equipment to complete all of the work required by the contract at all sites specified as bridges in 

the RFP, excluding those specific contract unit price items listed above.  Work will include all 

preconstruction activities including, but not limited to, design, permitting, asbestos assessment of 

existing bridge, utility coordination services and other preconstruction services, regardless of the 

final design, bridge length, foundation length, or number of interior bents.  Work will also 

include all other construction required by the contract including, but not limited to, erosion and 

sediment control, earthwork, drainage, pavement, signing, bridge approach fills,  approach slabs, 

temporary shoring, 12” water main relocation, removal of existing structure and guardrail.  Work 

will also include all surveying and geotechnical investigative work as may be required by the 

contract. 

Work will also include any additional materials and labor needed to provide up to a 1'-6" 

increase in the existing roadway grade to satisfy all contract requirements, including FEMA 

compliance, as applicable.  

Payment will be made under: 
 

Pay Item         Pay Unit 

Design and Construction of Bridges      Lump Sum 

Right of Way Acquisition (EA):  Right of Way Acquisition services will be paid for per each 

parcel from which a utility easement and/or right of way is required.  Work will include all labor 

and services necessary to acquire the easements/right of way as required by the Right of Way 

Scope of Work. 

Payment will be made under: 

 

Pay Item         Pay Unit 

Right of Way Acquisition       Each 

Adjustments to Quantities and Payment  

The Itemized Proposal Sheet provides the quantity of linear feet of Bridge Length, Foundation 

Length and the quantity of Interior Bent Caps to be bid for each bridge site.  By submitting this  
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Addendum No. 1, July 11, 2017 

C204050 (17BP.6.R.108)                                                                  Structures Scope of Work                                                                                      Harnett County 

 

Structure 
Number 

Site 
Description 

Out-
Out 

Width 
(ft) 

Fill Face 
to Fill 
Face 

Length  
(ft) 

Bent 
Placement 
Limitations 

# of 
Spans 

End Bent #1 
Foundation 

Length (& est. 
tip elev.) 

End Bent #2 
Foundation 

Length (& est. 
tip elev.) 

 
Interior Bent 
Foundation 

Length (& est. 
tip elev.) 

Foundation Type 

420011 SR 2002 over 
East Buies 

Creek 
33 110 

Allowed in 
water, not 
within 5’ of 
top of bank. 

2 10 (88) 10 (88) 15 (75) 

Steel H-Piles with pile 
points @ End Bents 
and Drilled Piers @ 

Interior Bent 

420133 

SR 1722 over 
Black River 

33 80 

Allowed in 
water, not in 
center third 
of channel 

and 10’ offset 
from edge of 

channel 

1 60 (116) 60 (116) N/A 
Steel H-Piles @ End 

Bents  

420134 SR 1722 over 
Black River 
Overflow 

33 90 None 1 70 (106) 65 (111) N/A 
Steel H-Piles @ End 

Bents 

Notes: 
 
Assumed Foundation Type at End Bents is Driven Steel H-Piles with factored resistance per NCDOT Standard Bridge Loads and NCDOT LRFD Driven Pile Policy. 
 

Assumed Foundation Type at Interior Bents is Drilled Piers with factored resistance per NCDOT Standard Bridge Loads. 
 

The estimated tip elevations are based on an examination of the borings and taking into account roughly 10 feet of scour depth (for interior bents) and are shown for informational purposes.  The 
estimated tip elevations are not necessarily true elevations but may instead relate to an assumed benchmark noted on the boring logs; benchmarks were not always accessible at the time of borings.  
Foundation length was determined by comparing the existing grade and bridge seat elevations with the estimated pile tip elevations, taking into account any adjustment needed to the assumed 
benchmark, as appropriate 
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Addendum No. 1, July 11, 2017 

C204050 (17BP.6.R.108) Utilities Coordination Scope of Work Harnett County 

UTILITIES COORDINATION SCOPE OF WORK 

The Design-Build Team shall obtain the services of a Private Services Firm (PSF) 

knowledgeable in the NCDOT Utility Coordination Process involved with utility relocation / 

installation and highway construction.  The Design-Build Team shall be responsible for 

coordinating all utility relocations, removals, and / or adjustments where the Design-Build Team 

and Utility Company, with concurrence from the Department, determine that such work is 

essential for highway safety and performance of the required highway construction.  

Coordination shall be for all utilities whether or not they are specifically identified in this scope 

of work and shall include any necessary utility agreements when applicable.  NCDOT will be the 

approving authority for all utility agreements and approval of plans. 

The Design-Build Team shall be responsible for verifying the utility locations, type of facilities, 

and identifying the utility owners in order to coordinate the relocation of any utilities, known and 

unknown, in conflict with the project.   

After all utility conflicts have been identified by the Design-Build Team at a bridge site, if 

requested by the Design-Build Team, the Department will write a letter to the affected utility 

owners introducing the project to the owners and requesting their cooperation with the 

Design-Build Team to adjust utilities in a timely manner. 

Cost Responsibility 
 

At Bridge No. 420011, the Design-Build Team shall be responsible for relocating water and 

sewer facilities that have prior rights or other compensable interest; however the cost of 

relocating these facilities, as well as any necessary design and permitting for these utilities, will 

be paid for as Extra Work in accordance with Article 104-8(A) of the Standard Specifications.  

The NCDOT will be responsible for all other non-betterment utility relocation costs when the 

utility company has prior rights of way / compensable interest.  The utility company shall be 

responsible for the relocation costs if they cannot furnish evidence of prior rights of way or a 

compensable interest in their facilities.  The Design-Build Team shall be responsible for 

determining the cost responsibility for the utility relocations.  The Design-Build Team shall be 

responsible for all costs associated with utility relocations due to haul roads and / or any other 

temporary conditions resulting from the Design-Build Team’s methods of operation or sequence 

of work.   
 

At Bridge Nos. 420133 and 420134, the Design-Build Team shall be responsible for all cost 

associated with the design and construction for relocating the water main.  The Design-Build 

Team shall be responsible for all costs associated with utility relocations due to haul roads and / 

or any other temporary conditions resulting from the Design-Build Team’s methods of operation 

or sequence of work.   

Water and Sewer 

If the Design-Build Team's design and / or construction require the relocation of existing water 

or sewer facilities, designs shall be coordinated with the NCDOT Utilities Unit.  The 

Design-Build Team shall develop designs; prepare all plans for needed agreements and permits; 

submit permits directly to the agencies and obtain approval from the agencies.  
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Addendum No. 1, July 11, 2017 

C204050 (17BP.6.R.108) Utilities Coordination Scope of Work Harnett County 

Designs shall be coordinated with the NCDOT Utilities Unit. The Design-Build Team shall be 

responsible for submitting electronically the set (half size and full size plans in pdf format) of 

utility construction drawings to the State Utilities Manager, via the Design-Build Unit, for 

further handling.  Each set shall include a title sheet, plan sheets, profiles and special provisions 

if required.  Once approved by the State Utilities Manager, the Design Build Team will submit 

the plans to the agencies to obtain approval.   

The relocation of all water and sewer facilities shall be done in accordance with the NCDOT 

policies and the latest water and sewer design requirements / specifications of the appropriate 

Utility Owner.  In the event of conflicting design parameters in the requirements noted above, 

the proposed design shall adhere to the most conservative values. The Design-Build Team may 

obtain the design requirements / specifications from the respective utility.  

Utility Relocation Plans 

In the event of a utility conflict other than water and sewer, the Design-Build Team shall submit 

Highway Construction Plans to the utility company and request that the utility company submit 

Utility Relocation Plans that show existing utilities and proposed utility relocations for approval 

by the NCDOT.  If Permanent Utility Easement (PUE) is required to relocate a utility, the PUE 

acquired will be the minimum area necessary to safely relocate the utility.  Wetlands, Historical 

Areas and areas that can be shared with a Drainage/Utility Easement (DUE) or Aerial Utility 

Easement (AUE) shall be taken into account.  If during the Departments review, the PUE is 

determined to be excessive the Department will request the PUE be reduced as necessary. 

The Design-Build Team shall electronically submit a set (half size and full size plans in pdf 

format) of the Utility Relocation Plans to the State Utilities Manager, via the Design-Build Unit, 

for review and approval prior to relocation work beginning.  The Design-Build Team shall also 

be responsible for submitting the appropriate agreements to be used with the Utility Relocation 

Plans (See Agreements found elsewhere in this scope of work).  After the review process is 

complete, the NCDOT Utility Coordination Unit will submit one (1) copy of the Utility 

Relocation Plans, executed agreements and any necessary comments back to the Design-Build 

Team.  The NCDOT Utility Coordination Unit will also submit an electronic copy of the 

approved Utility Relocation Plans to the Department’s Resident Engineer.  If the Utility 

Relocation Plans are approved subject to changes, it shall be the Design-Build Team’s 

responsibility to coordinate these changes with the appropriate utility company. 

Compensable Interest 

Typically, affidavits, recorded easements or NCDOT agreements can serve as evidence of prior 

rights.  A compensable interest is identified as follows: 

(A) Existing or prior easement rights within the limits of the project, either by 

recorded right of way or adverse possession (Utility occupying the same location 

for twenty (20) plus years outside the existing highway rights of way). 

(B) Entities covered under General Statute 136-27.1 and 136-27.2.  Statute requires 

the NCDOT to pay the non-betterment cost for certain water, sewer and gas 

relocations. 

(C) Utilities that have a joint-use agreement that constitutes a compensable interest 

with entities that have existing or prior easements rights within the project limits. 
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Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 1 of 2 ITEMIZED PROPOSAL FOR CONTRACT NO. C204050Jul 11, 2017 8:53 am

County : Harnett

ROADWAY ITEMS

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.800 0000100000-N MOBILIZATION0001

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0000900000-N GENERIC MISCELLANEOUS ITEM
DESIGN & CONSTRUCTION OF
BRIDGES

0002

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  0000915000-N GENERIC MISCELLANEOUS ITEM
END BENTS STRUCTURE #420133

0003

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  0000915000-N GENERIC MISCELLANEOUS ITEM
END BENTS STRUCTURE #420134

0004

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6SP  0000915000-N GENERIC MISCELLANEOUS ITEM
RIGHT OF WAY ACQUISITION

0005

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

60SP  0000930000-E GENERIC MISCELLANEOUS ITEM
AVE FOUNDATION LENGTH AT END
BENT #1 STRUCTURE #420133

0006

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

70SP  0000930000-E GENERIC MISCELLANEOUS ITEM
AVE FOUNDATION LENGTH AT END
BENT #1 STRUCTURE #420134

0007

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

60SP  0000930000-E GENERIC MISCELLANEOUS ITEM
AVE FOUNDATION LENGTH AT END
BENT #2 STRUCTURE #420133

0008

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

65SP  0000930000-E GENERIC MISCELLANEOUS ITEM
AVE FOUNDATION LENGTH AT END
BENT #2 STRUCTURE #420134

0009

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

80SP  0000930000-E GENERIC MISCELLANEOUS ITEM
BRIDGE LENGTH STRUCTURE
#420133

0010

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

90SP  0000930000-E GENERIC MISCELLANEOUS ITEM
BRIDGE LENGTH STRUCTURE
#420134

0011

******* BEGIN SCHEDULE  AA  *******
*******      ( 2 ALTERNATES )      *******

EA  AA1

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  0000915000-N GENERIC MISCELLANEOUS ITEM
END BENTS STRUCTURE #420011

0012

EA  AA1

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  0000915000-N GENERIC MISCELLANEOUS ITEM
INTERIOR BENT CAPS
STRUCTURE #420011

0013



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 2 of 2 ITEMIZED PROPOSAL FOR CONTRACT NO. C204050Jul 11, 2017 8:53 am

County : Harnett

LF  AA1

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10SP  0000930000-E GENERIC MISCELLANEOUS ITEM
AVE FOUNDATION LENGTH AT END
BENT #1 STRUCTURE #420011

0014

LF  AA1

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10SP  0000930000-E GENERIC MISCELLANEOUS ITEM
AVE FOUNDATION LENGTH AT END
BENT #2 STRUCTURE #420011

0015

LF  AA1

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15SP  0000930000-E GENERIC MISCELLANEOUS ITEM
AVE FOUNDATION LENGTH AT INTE-
BENT #1 STRUCTURE #420011

0016

LF  AA1

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

110SP  0000930000-E GENERIC MISCELLANEOUS ITEM
BRIDGE LENGTH STRUCTURE
#420011

0017

*** OR  ***

AA2

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0000900000-N GENERIC MISCELLANEOUS ITEM
ALTERNATE LUMP SUM BID
FOR BRIDGE #420011

0018

***** END SCHEDULE AA *****

Total Amount Of Bid For Entire Project :0853/Jul11/Q586.0/D15775000/E18
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